



Pendleton Ny

Job Location: Pendleton Ny

David Fischer
Manager
dfischer@pendletonny.us
(716)625-8033

Advanced Rehabilitation Technology
525 Winzeler Drive
Bryan, Ohio 43506
United States

Quote created: November 18, 2024
Quote valid till: December 18, 2024

Prepared by:
Rusty Hesselschwardt
"PA, NY Business Development"
rusty@artcoatingtech.com
+15672396146

PRODUCTS & SERVICES	UNIT QUANTITY	UNIT PRICE	TOTAL
OBIC Multi Layer System 4' DIA Manhole	60	\$295.54	\$17,732.40
Mobilization	1	\$3,629.50	\$3,629.50

Total	\$21,361.90
--------------	--------------------

**The OBIC Multi Layer Liner System Provides a 10 Year Labor & Material Limited Warranty
Lining of 7 Manholes of Approximately 60 Vertical Feet.**

**@ \$295.54 per vertical Foot.
Mobilization: \$3,629.50
Total: \$21,361.90**

Notes:

- Owner/Contractor to provide Application Truck access within 100' of the structure.
- This proposal is based on one mobilization. If additional mobilizations are required, an additional \$5,000 may be added for each.
- Off road locations may require assistance from the owner/contractor to access.
- Grout costs \$125.00 per gallon and \$250.00 per hour after first 2 gallons used.
- DOT traffic control to be supplied by others if needed. Our crews will supply cones for immediate area.
- By-pass pumping is not included.
- Owner/Contractor must provide a water supply near the work site via hydrant or spigot (with water meter use free of charge).

General Terms and Conditions:

- The quoted prices are exclusive of applicable state and local sales taxes.
- Payment terms: Net 30 days. Interest will be added to balances outstanding after 30 days.
- Pricing is contingent on the work as stated in this proposal. Advanced Rehabilitation Technology (ART) reserves the right to adjust our unit rate and/or overall bid proposal accordingly to account for any changes (increase or decrease) from this scope.
- ART's bid proposal shall be incorporated into the subcontract agreements. ART will initiate this project upon receipt of this signed proposal as well as, receipt of a subcontract or purchase order agreeing to this proposal.
- Pricing does not include working nights, holidays, or weekends. Additional cost will be required for these situations.
- Non-weather-related delays (may include job site not prepared to allow ART to begin; road closures due to community, city, or private events; traffic control not ready or any work stoppages outside the control of ART) may result in a \$5,000/day mobilization fee.

Purchase Order Number: _____

Signature

Signature

Date

Printed name